
INSTALLATION AND OPERATION OF SOUND & LIGHT FACILITIES AT BELLARY FORTINSTALLATION AND OPERATION OF SOUND & LIGHT FACILITIES AT BELLARY FORTINSTALLATION AND OPERATION OF SOUND & LIGHT FACILITIES AT BELLARY FORTINSTALLATION AND OPERATION OF SOUND & LIGHT FACILITIES AT BELLARY FORT    
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PREPREPREPRE----BID MEETING HELD ON 23BID MEETING HELD ON 23BID MEETING HELD ON 23BID MEETING HELD ON 23RDRDRDRD    OCTOBER 2009 AT OFFICE OF DEPARTMENT OF TOURISM, GOVERNMENT OF KARNATAKAOCTOBER 2009 AT OFFICE OF DEPARTMENT OF TOURISM, GOVERNMENT OF KARNATAKAOCTOBER 2009 AT OFFICE OF DEPARTMENT OF TOURISM, GOVERNMENT OF KARNATAKAOCTOBER 2009 AT OFFICE OF DEPARTMENT OF TOURISM, GOVERNMENT OF KARNATAKA    
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1.  It is referred to in Clause 2.30.4 of the 

Request for Proposal (RFP) that the Contract 

Price shall consist of the Operation and 

Maintenance Cost of the facilities over a 

period of 36 months. But, the Schedule 4 to 

the draft Agreement is blank. Is it possible 

for the Bidder to quote only the price of 

installation as the Contract price and then 

calculate at 10% of the Contract Price for 

every year for operation and maintenance? 

The Contract Price shall continue to include the cost of operation and maintenance. 

There shall be no change in the definition of the contract price. 

 

Schedule 4 of the Draft Agreement refers to the timetable for the Sound and Light 

Shows which would be provided by DoT to the Successful Bidder at a later stage. 

However, the Sound and Light Facilities shall be provided such that Sound and 

Light Shows can be operated on a daily basis (if required). The Clause 2.30.4 shall 

remain unchanged  

2.  Schedule 2 of the Draft Agreement states the 

quantum of liquidated damages for non-

performance and part performance of 

Contractor’s obligations. What would be the 

status in case of Force Majeure events? 

Article 11 of the Draft Agreement that provides for Force Majeure events and 

Performance obligations during Force Majeure events. 

3. Contract Price is the sole criteria for selection 

of the Successful Bidder as per the Request 

for Proposal. Could the bid process be 

modified to Quantity and Cost Based 

Selection? 

It is clarified that, QCBS method is not envisaged in the Project as it is not 

‘Consultancy Services’ that DoT is seeking for in this Project. QCBS is recommended 

for ‘Consultancy Services’ as per KTTP Act, 1999. 

4. Clause 4.1.1 (d) of the Request for Proposal 

requires submission of ‘Overall Project Cost 

Estimates’. How can this be provided when 

it is a part of the financial bid? 

It is clarified that the ‘Overall project cost estimates’ is not required to be provided 

and the technical proposal shall comprise of the following; 

i. Implementation Plan & Method Statement 

ii. Composition of the Techno-creative team along with CVs of the team 

members proposed. 
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iii. Technical equipments to be utilized with details 

iv. Concept Designs of the Spectator’s Gallery and Control Room 

5 Clause 4.4 (a) of the Draft Agreement 

requires the Contractor for submission of the 

Performance Security of Rs.25,00,000/- in 

the form as set out in Schedule 3. The 

Contractor shall also be required to execute 

a bank guarantee to the extent of the 

mobilization advance paid as set out in the 

Schedule of payment in Schedule 2 of the 

Draft Agreement. Could the Department 

require the Contractor to produce only one 

of the two bank guarantees instead of both? 

 

Could the Department consider to revise the 

weightage of marks in the technical 

evaluation associated with the Techno-

creative team as the same is a very significant 

part of the Project? 

 

 

 

 

 

 

 

 

 

 

The Contractor shall provide for the Performance Security in the format as set out 

in Schedule 3 to the Draft Agreement. 

 

The revised Schedule of Payment is given hereunder; 

 

 

 

Sl. Sl. Sl. Sl. 

No.No.No.No.    
Installation StagesInstallation StagesInstallation StagesInstallation Stages    

% of % of % of % of 

Contract Contract Contract Contract 

PricePricePricePrice    

Conditions to be fulfilledConditions to be fulfilledConditions to be fulfilledConditions to be fulfilled    

1 

a. Procurement of 

equipments 

OR 

b.     Mobilisation Advance 

10 

In case of (a) 

� Performance Security to be 

furnished 

� Submission of insurance certificates 

and invoices 

In case of (b) 

� Performance Security to be 

furnished 

� Bank guarantee to the extent of 

Mobilisation advance paid 

2 

On preparation of 

Creative in any one 

language 

10 

� On making a formal presentation 

of the Creative before the Expert 

Committee and Employer. 

� Obtaining an approval in writing 

from the Expert Committee for the 

Creative 

3 
On submission of Creative 

in other two languages 
5 

� On making a formal presentation 

of the Creative before the Expert 

Committee and Employer. 

� Obtaining an approval in writing 

from the Expert Committee for the 

Creative 
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Sl. Sl. Sl. Sl. 

NNNNo.o.o.o.    
Installation StagesInstallation StagesInstallation StagesInstallation Stages    

% of % of % of % of 

Contract Contract Contract Contract 

PricePricePricePrice    

Conditions to be fulfilledConditions to be fulfilledConditions to be fulfilledConditions to be fulfilled    

4 

On construction of 

control room (as per site 

conditions) & providing 

lighting, air-conditioning, 

false ceiling, furnishing, 

cable ducts, fire-fighting 

equipment etc. in the 

control room 

& 

On construction of 

Spectators Gallery with 

seating arrangement for 

250 people (as per site 

conditions) 

5 

� Installation Certificate for 

construction of control room and 

construction of spectator’s gallery 

from Employer’s Representative 

5 

On installation of main 

control system, computer 

system, audio system, 

panels & luminaires, 

trench work & laying of 

cables  

10 
� Certificate from Employer’s 

Representative 

6 

On fabrication & 

installation of protective 

enclosures, mounting 

brackets, junction boxes, 

earth stations, speaker 

poles and enclosures 

10 
� Certificate from employer’s 

Representative 

7 

On Installation of the 

entire 

Sound and Light Facilities 

and Successful trial run of 

the Sound and Light Show 

20 
� Completion Certificate to be 

obtained 

Total 70 
At the end of Installation Period or as 

on Installation Date 
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6. Clarify the word, “Creative” The word ‘Creative’ shall mean to include but not limit to, the term artistic 

production, the dramatised version of the Script along with dialogues, sound track, 

voice over and music and shall be of the duration and languages as specified by the 

Employer. 

7. Can there be any relaxation in the eligibility 

criteria for the Bidders? 

There would be no relaxation in the eligibility criteria for the bid process. 

8. Clarify Clause 2.30.4 of the Request for 

Proposal which discusses Contract Price 

The term ‘Design’ in Clause 2.30.4 of the RFP shall include preparation of creative/ 

artistic production. 

9. How would the Bidder produce the proof of 

purchase in case of downloading the bid 

documents from the website? 

The Bidders who download the bid documents from the website shall at the time 

of the submission of Bids; enclose as their Part 1 submissions (Original), a Demand 

Draft drawn for Rs.5000/- in favour of the Director, DoT, GoK payable at 

Bangalore. A copy of the same shall be enclosed in the Part 1 submissions (Copy). 

This would serve proof of purchase of the bid documents. The bids not 

accompanied by the proof of purchase could attract non-responsiveness of the bids. 

 

    

sdsdsdsd////----    

Joint CommissionerJoint CommissionerJoint CommissionerJoint Commissioner    

Department of TourismDepartment of TourismDepartment of TourismDepartment of Tourism    


